SCHEDULE F
CONSTRUCTION PRICE AND MILESTONE SCHEDULE

I.	Open Book Pricing of Third Party Installation Costs for Each ECM
The following tables set forth for each ECM the third party material and equipment supply agreements and labor contracts entered into pursuant to Section 2.7(a) and (b) of the Agreement, the contract price for each contract and the aggregate costs for (i) material and equipment, (ii) labor, and (iii) total third party installation costs.
Table 1
ECM #_________
	Subcontractor Or Vendor
	Scope of Supply
	
Contract Price ($)
	
Percent (%) of ECM Direct Costs

	A.  Material and Equipment
	

	1.
	
	
	

	2.
	
	
	

	3.
	
	
	

	Total Material and Equipment
	$[TOTAL]
	[TOTAL]%

	
	
	

	B.  Labor
	

	1.
	
	
	

	2.
	
	
	

	3.
	
	
	

	Total Labor
	
	$[TOTAL]
	[TOTAL]%

	
	
	
	

	C.   Contractor’s Direct   
       Installation Activity
	
	
	

	1.
	
	
	

	2.
	
	
	

	3.
	
	
	

	Total Contractor’s Direct Installation Activity
	$[TOTAL]
	[TOTAL]%

	
	

	D.  Total Direct Installation Cost
	$[A+B+C]
	100%




  

II.	Aggregate Construction Unit Costs

	The following tables set forth for each Construction Unit the sum of the aggregate Total Installed Costs for all ECMs included in a single Construction Unit (for each ECM for which there is a Table 1 from Part I. above, add Part D. of each of those tables).  Add more rows or subtract rows from this Table II, as applicable, for the particular Construction Unit.

Table 2

	Construction Unit Installation Cost 
	Aggregate Contract Price for All ECMs in Construction Unit ($)
	
Percent (%) of Overall Construction Unit Price

	
	

	A.  ECMs 
                     
	
	

	1.  [ECM #1] Direct Installation Cost
	$[Amount from Table I, Part D.] for ECM #1]
	
[___]%

	2.  [ECM #2] Direct Installation Cost
	$[Amount from Table I, Part D.] for ECM #2]
	
[___]%

	3.  [ECM #3] Direct Installation Cost
	$[Amount from Table I, Part D.] for ECM #3]
	
[___]%

	Total Construction Unit Direct Installation Cost
	$[TOTAL]
	[TOTAL]%

	

	B.  Construction Unit Indirect Costs 

	
	

	1.  IGA Audit Fee
	$[_______]
	[___]%

	2.  Engineering and Design
	$[_______]
	[___]%

	3.  General Conditions
	$[_______]
	[___]%

	4.  Contractor’s Insurance (i.e., performance bond)
	$[_______]
	[___]%

	5.  Project Management
	$[_______]
	[___]%

	6.  Commissioning
	$[_______]
	[___]%

	7.  Initial Training Fees
	$[_______]
	[___]%

	8.  M&V Set-Up
	$[_______]
	[___]%

	Total Installed Costs for Construction Unit
	$[TOTAL]
	[TOTAL]%

	
	
	

	          
C.  Total Installed Costs for the Construction Unit 
	
$[A + B]
	
100%
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III.	Construction Price
The following table sets forth the total installed costs of the Construction Units in the Project, the Contractor’s overhead and profit calculations, and the full Construction Price.  Fees that are calculated as a percentage of construction costs shall not be applied to taxes, insurance, permit fees, or other third party non-construction costs.
Table 3
	
Construction Price Breakdown
	
Total Construction Unit Costs ($)
	Percent (%) of 
Total Construction Price

	
	
	

	1.  Total Installed Costs for the 
          Construction Unit
	$[Amount from Table II, Part D.]
	[___]%

	2.  Overhead (cost of running the Business)
	$[_______]
	[___]%

	3.  ESCO net profit
	$[_______]
	[___]%

	4.  [Other Contractor Costs – list specifics]
	$[_______]
	[___]%

	Total Construction Price:
	$[TOTAL]
	[TOTAL]%



IV.  	Table 4 - Milestone Schedule

Complete this Table 4 for each Construction Unit.  If there are no separate Construction Units, complete this table for the Project.

	Part A:  Payment Schedule

	
	
	

	Payment No.
	Requisition for Month
	Cumulative Not-to-Exceed Percentage of the Construction Amount ($[_______]) that May be Requested

	
	
	

	1.
	Effective Date
	
[___]%

	2.
	Month 1
	[___]%

	3.
	Month 2
	[___]%

	4.
	Month 3
	[___]%

	5.
	Month 4
	[___]%

	

	Part B:  Milestones

	
	
	

	Element of Work
	Percentage of Construction Amount
	Milestone and Verification for Payment

	
	
	

	
	[___]%
	

	
	[___]%
	

	
	[___]%
	

	
	[___]%
	

	
	
	

	
	100%
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