SCHEDULE I
MEASUREMENT AND VERIFICATION PLAN; METHODOLOGY TO ADJUST BASELINES
The M&V Plan and project specific M&V options will be based on the IPMVP Volume 1 2012 and as agreed to with Agency.  Contractor to present the M&V approach to the Agency early in the IGA development process, before the submission of the Preliminary Audit Report if possible.  

M&V Plan will contain the following information: 

Executive Summary/M&V Overview & Proposed Savings
· ECM Summary Table – Proposed Savings
· M&V Plan Summary
· Utility Rates
· Schedule and Reporting for M&V Activities
· Construction Period savings
· Rebates/Incentives
· Agency Witnessing
ECM Specific M&V Plans 
· ECM Summary; scope; how savings generated (ECM intent)
· M&V Option (per IPMVP)
· Baseline Development Activities; Baseline data and analyses performed; static factors; Routine and non-Routine Baseline adjustments proposed
· Proposed Savings Calculation Methods
· Post-Installation M&V Activities; describe intent; key variables; data to be collected; analysis to be performed 
· Performance Period M&V Activities;  describe intent; key variables; data to be collected; analysis to be performed
· O&M Reporting


[bookmark: _GoBack]For the most common reasons for baseline adjustments; weather, change in use, change in occupancy, change in operating hours or other material changes that will impact the ECMs performed under this contract please detail the methodology and formulas to be used to adjust original baseline calculations.
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