
SCHEDULE G
BASELINES
Part I	Energy and Water Baselines:  Definition should include a description of the source of each, as well as how and where the Performance Period values shall be obtained.
Energy and water baselining are defined by the International Performance Verification and Measurement Protocol (IPMVP).  The four IPMVP options are: A (Retrofit Isolation with Key Parameter Measurement), B (Retrofit Isolation with All Parameter Measurement), C (Whole Facility Measurement), and D (Calibrated Simulation).  The baselining procedure is dependent on the type of project or measures involved and level of accuracy required.  A benefit to cost evaluation should be performed to select the desired option.
The U.S. Department of Energy publishes the M&V Guidelines: Measurement and Verification for Performance-Based Contracts.  Section 4 of the document details baselining for each of the four options.
	For each meter, list utility provider, utility account numbers, utility rate schedule (i.e. small general services, medium general services, etc.), and which version (i.e., date) of each rate schedule.
	Provide in a tabular summary the 36 month period of data evaluated.
	List the methods and software used to adjust baseline, and include all calculations that will be used as well as the source of the methodology (i.e., ASHRAE 90.1, FEMP, etc.).

Part II	Operating Cost Baselines
	Provide in a tabular summary the 36 month period of data evaluated.
	List the methods and software used to adjust baseline, and include all calculations that will be used as well as the source of the methodology (i.e., ASHRAE 90.1, FEMP, etc.).
[bookmark: _GoBack]Cost savings are approached similarly to energy baselining, however there are uncertainties/risks related to cost estimation over the life of the contract.  Risk by both the Contractor and the Agency can be mitigated by agreeing on what or what not to include for cost savings in the baseline and post implementation.  Operating costs include: utility costs, equipment maintenance, equipment repair, etc.  Agreeing on what cost offsets to include in the baseline will reduce risk.
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